

**Project #** : 608929  
**Location** : WILMINGTON  
**District** : 4  
**Description** : WILMINGTON- BRIDGE REPLACEMENT, W-38-003, BUTTERS ROW OVER MBTA

**Bids Open Date** : 12 Sep 2023

**Contract #** : 123406

Item #	Quantity	Units	Description	Unit Price	Office Estimate	MAS BUILDING & BRIDGE INC	
					Amount	Unit Price	Amount
100.	1.000	LS	SCHEDULE OF OPERATIONS - FIXED PRICE \$85000	\$85,000.00	\$85,000.00	\$85,000.00	\$85,000.00
100.99	1.000	LS	MBTA TRACK DEFORMATION MONITORING	\$10,000.00	\$10,000.00	\$300,000.00	\$300,000.00
101.	1.000	A	CLEARING AND GRUBBING	\$50,000.00	\$50,000.00	\$65,000.00	\$65,000.00
102.3	20.000	HR	HERBICIDE TREATMENT OF INVASIVE PLANTS	\$700.00	\$14,000.00	\$350.00	\$7,000.00
102.33	8.000	HR	INVASIVE PLANT MANAGEMENT STRATEGY	\$355.00	\$2,840.00	\$175.00	\$1,400.00
102.511	5.000	EA	TREE PROTECTION - ARMORING AND PRUNING	\$500.00	\$2,500.00	\$400.00	\$2,000.00
102.521	50.000	FT	TREE AND PLANT PROTECTION FENCE	\$15.00	\$750.00	\$12.00	\$600.00
105.	1.000	EA	STUMP REMOVED	\$750.00	\$750.00	\$1,600.00	\$1,600.00
114.1	1.000	LS	DEMOLITION OF SUPERSTRUCTURE OF BRIDGE NO. W-38-003(2NV)	\$207,000.00	\$207,000.00	\$305,000.00	\$305,000.00
119.	1.000	LS	RODENT CONTROL	\$7,500.00	\$7,500.00	\$12,500.00	\$12,500.00
120.	1,275.000	CY	EARTH EXCAVATION	\$55.00	\$70,125.00	\$30.33	\$38,670.75
120.1	900.000	CY	UNCLASSIFIED EXCAVATION	\$85.00	\$76,500.00	\$41.40	\$37,260.00
121.	20.000	CY	CLASS A ROCK EXCAVATION	\$154.00	\$3,080.00	\$150.00	\$3,000.00
127.1	100.000	CY	REINFORCED CONCRETE EXCAVATION	\$1,100.00	\$110,000.00	\$390.00	\$39,000.00
140.	5,000.000	CY	BRIDGE EXCAVATION	\$51.50	\$257,500.00	\$10.00	\$50,000.00
141.	20.000	CY	CLASS A TRENCH EXCAVATION	\$62.00	\$1,240.00	\$50.00	\$1,000.00
141.1	60.000	CY	TEST PIT FOR EXPLORATION	\$160.00	\$9,600.00	\$325.00	\$19,500.00
142.	125.000	CY	CLASS B TRENCH EXCAVATION	\$40.00	\$5,000.00	\$55.00	\$6,875.00
144.	265.000	CY	CLASS B ROCK EXCAVATION	\$200.00	\$53,000.00	\$140.00	\$37,100.00
150.1	7,700.000	CY	SPECIAL BORROW	\$43.00	\$331,100.00	\$40.81	\$314,237.00
151.	1,950.000	CY	GRAVEL BORROW	\$50.00	\$97,500.00	\$60.00	\$117,000.00
151.2	4,750.000	CY	GRAVEL BORROW FOR BACKFILLING STRUCTURES AND PIPES	\$60.00	\$285,000.00	\$0.01	\$47.50
153.	5.000	CY	CONTROLLED DENSITY FILL - EXCAVATABLE	\$500.00	\$2,500.00	\$360.00	\$1,800.00
153.1	5.000	CY	CONTROLLED DENSITY FILL - NON-EXCAVATABLE	\$260.00	\$1,300.00	\$382.00	\$1,910.00
156.	440.000	TON	CRUSHED STONE	\$70.00	\$30,800.00	\$64.35	\$28,314.00
170.	5,600.000	SY	FINE GRADING AND COMPACTING - SUBGRADE AREA	\$13.00	\$72,800.00	\$5.00	\$28,000.00

# Bid Tabulations

**Project #** : 608929  
**Location** : WILMINGTON  
**District** : 4  
**Description** : WILMINGTON- BRIDGE REPLACEMENT, W-38-003, BUTTERS ROW OVER MBTA

**Bids Open Date** : 12 Sep 2023  
**Contract #** : 123406

Item #	Quantity	Units	Description	Unit Price	Office Estimate	MAS BUILDING & BRIDGE INC	
					Amount	Unit Price	Amount
180.01	1.000	LS	ENVIRONMENTAL HEALTH AND SAFETY PROGRAM	\$6,000.00	\$6,000.00	\$6,000.00	\$6,000.00
180.02	8.000	HR	PERSONAL PROTECTION LEVEL C UPGRADE	\$10.00	\$80.00	\$15.00	\$120.00
180.03	40.000	HR	LICENSED SITE PROFESSIONAL SERVICES	\$145.00	\$5,800.00	\$100.00	\$4,000.00
181.11	50.000	TON	DISPOSAL OF UNREGULATED SOIL	\$55.00	\$2,750.00	\$50.00	\$2,500.00
181.12	50.000	TON	DISPOSAL OF REGULATED SOIL - IN-STATE FACILITY	\$125.00	\$6,250.00	\$70.00	\$3,500.00
181.13	50.000	TON	DISPOSAL OF REGULATED SOIL - OUT-OF-STATE FACILITY	\$215.00	\$10,750.00	\$215.00	\$10,750.00
181.14	50.000	TON	DISPOSAL OF HAZARDOUS WASTE	\$600.00	\$30,000.00	\$515.00	\$25,750.00
184.1	11.000	TON	DISPOSAL OF TREATED WOOD PRODUCTS	\$485.00	\$5,335.00	\$360.00	\$3,960.00
191.	90.000	FT	DRIVE SAMPLE BORING	\$100.00	\$9,000.00	\$105.00	\$9,450.00
201.	11.000	EA	CATCH BASIN	\$7,000.00	\$77,000.00	\$1,125.00	\$12,375.00
202.	5.000	EA	MANHOLE	\$7,150.00	\$35,750.00	\$4,265.00	\$21,325.00
203.6	1.000	EA	OUTLET CONTROL STRUCTURE	\$4,250.00	\$4,250.00	\$8,500.00	\$8,500.00
211.01	1.000	EA	SPECIAL SANITARY SEWER MANHOLE NO.1	\$79,380.00	\$79,380.00	\$120,000.00	\$120,000.00
211.02	1.000	EA	SPECIAL SANITARY SEWER MANHOLE NO.2	\$108,510.00	\$108,510.00	\$125,000.00	\$125,000.00
220.	12.000	EA	DRAINAGE STRUCTURE ADJUSTED	\$1,000.00	\$12,000.00	\$550.00	\$6,600.00
221.	4.000	EA	FRAME AND COVER	\$1,762.50	\$7,050.00	\$1,400.00	\$5,600.00
222.1	8.000	EA	FRAME AND GRATE - MASSDOT CASCADE TYPE	\$1,330.00	\$10,640.00	\$1,600.00	\$12,800.00
234.12	280.000	FT	12 INCH DRAINAGE PIPE - OPTION	\$130.00	\$36,400.00	\$93.00	\$26,040.00
242.12	3.000	EA	12 INCH REINFORCED CONCRETE PIPE FLARED END	\$1,500.00	\$4,500.00	\$1,100.00	\$3,300.00
244.12	190.000	FT	12 INCH REINFORCED CONCRETE PIPE CLASS V	\$150.00	\$28,500.00	\$60.00	\$11,400.00
258.	10.000	SY	STONE FOR PIPE ENDS	\$105.00	\$1,050.00	\$102.00	\$1,020.00
303.06	75.000	FT	6 INCH DUCTILE IRON WATER PIPE (MECHANICAL JOINT)	\$230.00	\$17,250.00	\$66.00	\$4,950.00
303.12	900.000	FT	12 INCH DUCTILE IRON WATER PIPE (MECHANICAL JOINT)	\$225.00	\$202,500.00	\$140.00	\$126,000.00
309.	3,000.000	LB	DUCTILE IRON FITTINGS FOR WATER PIPE	\$10.00	\$30,000.00	\$4.31	\$12,930.00
325.24	100.000	FT	24 INCH STEEL PIPE CASING FOR WATER PIPE	\$270.00	\$27,000.00	\$232.00	\$23,200.00

# Bid Tabulations

**Project #** : 608929  
**Location** : WILMINGTON  
**District** : 4  
**Description** : WILMINGTON- BRIDGE REPLACEMENT, W-38-003, BUTTERS ROW OVER MBTA

**Bids Open Date** : 12 Sep 2023  
**Contract #** : 123406

Item #	Quantity	Units	Description	Unit Price	Office Estimate	MAS BUILDING & BRIDGE INC	
					Amount	Unit Price	Amount
350.06	1.000	EA	6 INCH GATE AND GATE BOX	\$2,700.00	\$2,700.00	\$6,200.00	\$6,200.00
350.12	3.000	EA	12 INCH GATE AND GATE BOX	\$5,000.00	\$15,000.00	\$7,000.00	\$21,000.00
353.1	2.000	EA	GATE BOX REMOVED AND DISPOSED	\$200.00	\$400.00	\$65.00	\$130.00
358.	4.000	EA	GATE BOX ADJUSTED	\$300.00	\$1,200.00	\$225.00	\$900.00
371.12	3.000	EA	12 INCH COUPLING	\$1,000.00	\$3,000.00	\$3,500.00	\$10,500.00
373.12	150.000	FT	12 INCH WATER PIPE INSULATION	\$100.00	\$15,000.00	\$125.00	\$18,750.00
375.12	1.000	EA	12 INCH INSERTION VALVE AND BOX	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00
376.	1.000	EA	HYDRANT	\$7,000.00	\$7,000.00	\$6,000.00	\$6,000.00
377.	1.000	EA	HYDRANT REMOVED AND DISPOSED	\$1,000.00	\$1,000.00	\$100.00	\$100.00
379.1	1.000	EA	1 INCH AIR RELEASE VALVE	\$1,500.00	\$1,500.00	\$800.00	\$800.00
379.11	1.000	EA	AIR RELEASE VALVE ENCLOSURE	\$1,000.00	\$1,000.00	\$2,500.00	\$2,500.00
390.12	2.000	EA	12 INCH EXPANSION COUPLING	\$5,000.00	\$10,000.00	\$13,000.00	\$26,000.00
402.	365.000	CY	DENSE GRADED CRUSHED STONE FOR SUB-BASE	\$90.00	\$32,850.00	\$67.00	\$24,455.00
415.2	294.000	SY	PAVEMENT FINE MILLING	\$9.00	\$2,646.00	\$48.00	\$14,112.00
431.	105.000	SY	HIGH EARLY STRENGTH CEMENT CONCRETE BASE COURSE	\$100.00	\$10,500.00	\$150.00	\$15,750.00
440.	14,700.000	LB	CALCIUM CHLORIDE FOR ROADWAY DUST CONTROL	\$0.50	\$7,350.00	\$0.57	\$8,379.00
443.	23.000	MGL	WATER FOR ROADWAY DUST CONTROL	\$100.00	\$2,300.00	\$105.00	\$2,415.00
450.221	310.000	TON	SUPERPAVE SURFACE COURSE – 9.5 POLYMER (SSC – 9.5 - P)	\$300.00	\$93,000.00	\$150.00	\$46,500.00
450.31	330.000	TON	SUPERPAVE INTERMEDIATE COURSE - 12.5 (SIC - 12.5)	\$275.00	\$90,750.00	\$113.00	\$37,290.00
450.42	825.000	TON	SUPERPAVE BASE COURSE - 37.5 (SBC - 37.5)	\$220.00	\$181,500.00	\$113.00	\$93,225.00
450.601	30.000	TON	SUPERPAVE BRIDGE SURFACE COURSE - 9.5 POLYMER (SSC-B - 9.5 - P)	\$210.00	\$6,300.00	\$390.00	\$11,700.00
450.701	30.000	TON	SUPERPAVE BRIDGE PROTECTIVE COURSE - 9.5 POLYMER (SPC-B - 9.5 - P)	\$250.00	\$7,500.00	\$390.00	\$11,700.00
451.	5.000	TON	HMA FOR PATCHING	\$330.00	\$1,650.00	\$355.00	\$1,775.00
452.	665.000	GAL	ASPHALT EMULSION FOR TACK COAT	\$9.00	\$5,985.00	\$10.00	\$6,650.00
453.	1,980.000	FT	HMA JOINT ADHESIVE	\$1.00	\$1,980.00	\$1.00	\$1,980.00

# Bid Tabulations

**Project #** : 608929  
**Location** : WILMINGTON  
**District** : 4  
**Description** : WILMINGTON- BRIDGE REPLACEMENT, W-38-003, BUTTERS ROW OVER MBTA

**Bids Open Date** : 12 Sep 2023  
**Contract #** : 123406

Item #	Quantity	Units	Description	Unit Price	Office Estimate	MAS BUILDING & BRIDGE INC	
					Amount	Unit Price	Amount
470.3	460.000	FT	HOT MIX ASPHALT BERM, TYPE A - MODIFIED	\$250.00	\$115,000.00	\$13.00	\$5,980.00
472.	68.000	TON	TEMPORARY ASPHALT PATCHING	\$300.00	\$20,400.00	\$320.00	\$21,760.00
504.	1,170.000	FT	GRANITE CURB TYPE VA4 - STRAIGHT	\$95.00	\$111,150.00	\$56.00	\$65,520.00
504.1	60.000	FT	GRANITE CURB TYPE VA4 - CURVED	\$110.00	\$6,600.00	\$75.00	\$4,500.00
506.	80.000	FT	GRANITE CURB TYPE VB - STRAIGHT	\$75.00	\$6,000.00	\$56.00	\$4,480.00
506.1	30.000	FT	GRANITE CURB TYPE VB - CURVED	\$80.00	\$2,400.00	\$75.00	\$2,250.00
509.	60.000	FT	GRANITE TRANSITION CURB FOR PEDESTRIAN CURB RAMPS - STRAIGHT	\$90.00	\$5,400.00	\$70.00	\$4,200.00
509.1	34.000	FT	GRANITE TRANSITION CURB FOR PEDESTRIAN CURB RAMPS - CURVED	\$100.00	\$3,400.00	\$80.00	\$2,720.00
597.	17.000	FT	EDGING REMOVED AND DISCARDED	\$10.00	\$170.00	\$46.00	\$782.00
620.12	40.000	FT	GUARDRAIL, TL-2 (SINGLE FACED)	\$50.00	\$2,000.00	\$30.00	\$1,200.00
620.131	96.000	FT	GUARDRAIL, DEEP POST (SINGLE FACED)	\$55.00	\$5,280.00	\$45.00	\$4,320.00
620.32	150.000	FT	GUARDRAIL - CURVED, TL-2 (SINGLE FACED)	\$50.00	\$7,500.00	\$40.00	\$6,000.00
627.1	2.000	EA	TRAILING ANCHORAGE	\$2,255.00	\$4,510.00	\$2,200.00	\$4,400.00
627.82	2.000	EA	GUARDRAIL TANGENT END TREATMENT, TL-2	\$5,500.00	\$11,000.00	\$5,600.00	\$11,200.00
628.21	2.000	EA	TRANSITION TO NCHRP 350 GUARDRAIL	\$2,000.00	\$4,000.00	\$2,300.00	\$4,600.00
628.24	4.000	EA	TRANSITION TO BRIDGE RAIL	\$6,500.00	\$26,000.00	\$5,700.00	\$22,800.00
628.315	2.000	EA	TEMPORARY IMPACT ATTENUATOR, REDIRECTIVE, TL-3	\$7,500.00	\$15,000.00	\$8,000.00	\$16,000.00
630.2	1,000.000	FT	HIGHWAY GUARD REMOVED AND DISCARDED	\$10.00	\$10,000.00	\$8.00	\$8,000.00
657.	400.000	FT	TEMPORARY FENCE	\$28.00	\$11,200.00	\$26.00	\$10,400.00
657.5	200.000	FT	TEMPORARY FENCE REMOVED AND RESET	\$25.00	\$5,000.00	\$26.00	\$5,200.00
669.	165.000	FT	FENCE REMOVED AND STACKED	\$20.00	\$3,300.00	\$15.00	\$2,475.00
697.	25.000	FT	SEDIMENTATION FENCE	\$10.00	\$250.00	\$16.00	\$400.00
697.1	12.000	EA	SILT SACK	\$250.00	\$3,000.00	\$250.00	\$3,000.00
698.3	85.000	SY	GEOTEXTILE FABRIC FOR SEPARATION	\$8.00	\$680.00	\$9.00	\$765.00
698.4	360.000	SY	GEOTEXTILE FABRIC FOR PERMANENT EROSION CONTROL	\$8.00	\$2,880.00	\$9.00	\$3,240.00
701.	550.000	SY	CEMENT CONCRETE SIDEWALK	\$100.00	\$55,000.00	\$62.00	\$34,100.00

# Bid Tabulations

**Project #** : 608929  
**Location** : WILMINGTON  
**District** : 4  
**Description** : WILMINGTON- BRIDGE REPLACEMENT, W-38-003, BUTTERS ROW OVER MBTA

**Bids Open Date** : 12 Sep 2023  
**Contract #** : 123406

Item #	Quantity	Units	Description	Unit Price	Office Estimate	MAS BUILDING & BRIDGE INC	
					Amount	Unit Price	Amount
701.1	28.000	SY	CEMENT CONCRETE SIDEWALK AT DRIVEWAYS	\$160.00	\$4,480.00	\$78.00	\$2,184.00
701.2	50.000	SY	CEMENT CONCRETE PEDESTRIAN CURB RAMP	\$140.00	\$7,000.00	\$105.00	\$5,250.00
702.	160.000	TON	HOT MIX ASPHALT SIDEWALK OR DRIVEWAY	\$350.00	\$56,000.00	\$195.00	\$31,200.00
720.	25.000	EA	ROCKS REMOVED AND STACKED	\$150.00	\$3,750.00	\$200.00	\$5,000.00
740.	55.000	MO	ENGINEER'S FIELD OFFICE AND EQUIPMENT (TYPE A)	\$1,750.00	\$96,250.00	\$2,800.00	\$154,000.00
748.	1.000	LS	MOBILIZATION	\$358,250.00	\$358,250.00	\$470,000.00	\$470,000.00
751.	95.000	CY	LOAM FOR ROADSIDES	\$80.00	\$7,600.00	\$125.00	\$11,875.00
751.7	78.000	CY	COMPOST BLANKET	\$60.00	\$4,680.00	\$125.00	\$9,750.00
755.35	1.000	LS	INLAND WETLAND REPLICATION AREA	\$10,000.00	\$10,000.00	\$6,500.00	\$6,500.00
755.75	30.000	HR	WETLAND SPECIALIST	\$180.00	\$5,400.00	\$180.00	\$5,400.00
755.76	1.000	LS	WETLANDS MONITORING REPORTS	\$3,000.00	\$3,000.00	\$4,500.00	\$4,500.00
756.	1.000	LS	NPDES STORMWATER POLLUTION PREVENTION PLAN	\$6,000.00	\$6,000.00	\$7,500.00	\$7,500.00
759.	1.000	LS	BIORETENTION AREA	\$24,500.00	\$24,500.00	\$20,000.00	\$20,000.00
765.	3,300.000	SY	SEEDING	\$3.50	\$11,550.00	\$3.00	\$9,900.00
765.21	15.000	LB	ANNUAL COVER CROP FROR NATIVE SEEDING	\$19.00	\$285.00	\$400.00	\$6,000.00
765.451	20.000	LB	NATIVE SEED MIX/PART SHADE ROADSIDE MIX	\$25.00	\$500.00	\$400.00	\$8,000.00
765.553	5.000	LB	SEED - WETLANS RIPARIAN MIX	\$27.00	\$135.00	\$500.00	\$2,500.00
765.635	2,800.000	SY	NATIVE SEEDING AND ESTABLISHMENT	\$6.00	\$16,800.00	\$3.50	\$9,800.00
767.121	3,960.000	FT	SEDIMENT CONTROL BARRIER	\$9.00	\$35,640.00	\$6.87	\$27,205.20
767.13	440.000	FT	COIR FIBER ROLL	\$12.00	\$5,280.00	\$30.00	\$13,200.00
767.9	100.000	SY	JUTE MESH	\$10.50	\$1,050.00	\$7.00	\$700.00
769.	720.000	FT	PAVEMENT MILLING MULCH UNDER GUARD RAIL	\$10.00	\$7,200.00	\$7.00	\$5,040.00
772.039	8.000	EA	ARBORVITAE- TECHY 5-6 FEET	\$519.10	\$4,152.80	\$390.00	\$3,120.00
772.334	9.000	EA	JUNIPERUS VIRGINIANA 3-4 FEET	\$275.50	\$2,479.50	\$140.00	\$1,260.00
774.639	4.000	EA	SPRUCE - WHITE 5-6 FEET	\$776.00	\$3,104.00	\$640.00	\$2,560.00
775.431	2.000	EA	LOCUST - HONEY - SHADEMASTER 2-2.5 INCH CALIPER	\$971.50	\$1,943.00	\$750.00	\$1,500.00

# Bid Tabulations

**Project #** : 608929  
**Location** : WILMINGTON  
**District** : 4  
**Description** : WILMINGTON- BRIDGE REPLACEMENT, W-38-003, BUTTERS ROW OVER MBTA

**Bids Open Date** : 12 Sep 2023  
**Contract #** : 123406

Item #	Quantity	Units	Description	Unit Price	Office Estimate	MAS BUILDING & BRIDGE INC	
					Amount	Unit Price	Amount
776.517	7.000	EA	MAPLE - RED 2-2.5 INCH CALIPER	\$841.00	\$5,887.00	\$750.00	\$5,250.00
789.333	18.000	EA	BAYBERRY SHRUB - NORTHERN 2-3 FEET	\$92.80	\$1,670.40	\$100.00	\$1,800.00
790.633	9.000	EA	DOGWOOD - REDOSIER 2-3 FEET	\$95.70	\$861.30	\$100.00	\$900.00
792.051	24.000	EA	MEADOW SWEET 18-24 INCH	\$72.50	\$1,740.00	\$50.00	\$1,200.00
795.011	10.000	EA	VIBURNUM - NORTHERN ARROWWOOD 2-3 FEET	\$95.70	\$957.00	\$90.00	\$900.00
795.019	5.000	EA	VIBURNUM - BLACK HAW 3-4 FEET	\$162.40	\$812.00	\$100.00	\$500.00
795.189	8.000	EA	WITCH HAZEL - SPRING BLOOMING 2-3 FEET	\$127.70	\$1,021.60	\$90.00	\$720.00
801.42	300.000	FT	4 INCH ELECTRICAL CONDUIT - TYPE NM (DOUBLE)	\$88.00	\$26,400.00	\$54.00	\$16,200.00
804.777	1.000	LS	RELOCATION OF MBTA OVERHEAD WIRES	\$114,900.00	\$114,900.00	\$275,000.00	\$275,000.00
806.4	1,880.000	FT	4 INCH ELECTRICAL CONDUIT TYPE RM - GALVANIZED STEEL	\$185.00	\$347,800.00	\$150.00	\$282,000.00
811.23	2.000	EA	ELECTRIC HANDHOLE - SD2.023	\$1,850.00	\$3,700.00	\$3,000.00	\$6,000.00
813.56	830.000	FT	IT FIBER CABLE	\$0.01	\$8.30	\$150.00	\$124,500.00
813.57	600.000	FT	IT FIBER CABLE REMOVED AND RESET	\$0.01	\$6.00	\$170.00	\$102,000.00
816.91	1.000	LS	TEMPORARY TRAFFIC SIGNAL RECONSTRUCTION LOCATION NO. 1	\$13,000.00	\$13,000.00	\$3,000.00	\$3,000.00
816.92	1.000	LS	TEMPORARY TRAFFIC SIGNAL RECONSTRUCTION LOCATION NO. 2	\$13,000.00	\$13,000.00	\$3,000.00	\$3,000.00
816.93	1.000	LS	TEMPORARY TRAFFIC SIGNAL RECONSTRUCTION LOCATION NO. 3	\$13,000.00	\$13,000.00	\$3,000.00	\$3,000.00
816.94	1.000	LS	TEMPORARY TRAFFIC SIGNAL RECONSTRUCTION LOCATION NO. 4	\$13,000.00	\$13,000.00	\$3,000.00	\$3,000.00
821.09	2.000	EA	UTILITY POLE - WOOD	\$2,500.00	\$5,000.00	\$22,000.00	\$44,000.00
823.72	5.000	EA	HIGHWAY LIGHTING ARM AND LUMINAIRE REMOVED AND RESET	\$2,000.00	\$10,000.00	\$260.00	\$1,300.00
832.	135.000	SF	WARNING-REGULATORY AND ROUTE MARKER - ALUMINUM PANEL (TYPE A)	\$20.00	\$2,700.00	\$13.00	\$1,755.00
847.1	22.000	EA	SIGN SUP (N/GUIDE)+RTE MKR W/1 BRKWAY POST ASSEMBLY - STEEL	\$263.00	\$5,786.00	\$225.00	\$4,950.00
852.	560.000	SF	SAFETY SIGNING FOR TRAFFIC MANAGEMENT	\$25.00	\$14,000.00	\$40.00	\$22,400.00
853.1	50.000	EA	PORTABLE BREAKAWAY BARRICADE TYPE III	\$150.00	\$7,500.00	\$42.00	\$2,100.00
853.21	230.000	FT	TEMPORARY BARRIER REMOVED AND RESET	\$15.00	\$3,450.00	\$26.00	\$5,980.00

# Bid Tabulations

**Project #** : 608929  
**Location** : WILMINGTON  
**District** : 4  
**Description** : WILMINGTON- BRIDGE REPLACEMENT, W-38-003, BUTTERS ROW OVER MBTA

**Bids Open Date** : 12 Sep 2023  
**Contract #** : 123406

Item #	Quantity	Units	Description	Unit Price	Office Estimate	MAS BUILDING & BRIDGE INC	
					Amount	Unit Price	Amount
853.23	400.000	FT	TEMPORARY BARRIER (TL-3)	\$75.00	\$30,000.00	\$98.00	\$39,200.00
854.016	8,500.000	FT	TEMPORARY PAVING MARKINGS - 6 INCH (PAINTED)	\$1.00	\$8,500.00	\$1.60	\$13,600.00
856.	1,500.000	DAY	ARROW BOARD	\$10.40	\$15,600.00	\$8.00	\$12,000.00
856.12	4,400.000	DAY	PORTABLE CHANGEABLE MESSAGE SIGN	\$13.50	\$59,400.00	\$11.34	\$49,896.00
859.	36,000.000	DAY	REFLECTORIZED DRUM	\$0.48	\$17,280.00	\$0.19	\$6,840.00
864.22	10.000	EA	SYMBOLS FOR BIKE FACILITIES (PF)	\$410.00	\$4,100.00	\$350.00	\$3,500.00
864.23	10.000	EA	ARROWS FOR BIKE FACILITIES (PF)	\$400.00	\$4,000.00	\$250.00	\$2,500.00
866.106	2,400.000	FT	6 INCH REFLECTORIZED WHITE LINE (THERMOPLASTIC)	\$4.00	\$9,600.00	\$2.00	\$4,800.00
866.112	425.000	FT	12 INCH REFLECTORIZED WHITE LINE (THERMOPLASTIC)	\$6.00	\$2,550.00	\$6.00	\$2,550.00
867.106	2,800.000	FT	6 INCH REFLECTORIZED YELLOW LINE (THERMOPLASTIC)	\$2.00	\$5,600.00	\$2.00	\$5,600.00
874.	6.000	EA	STREET NAME SIGN	\$80.00	\$480.00	\$58.00	\$348.00
874.41	16.000	EA	TRAFFIC SIGN REMOVED AND DISCARDED	\$43.00	\$688.00	\$25.00	\$400.00
903.	61.000	CY	3000 PSI, 1.5 INCH, 470 CEMENT CONCRETE	\$600.00	\$36,600.00	\$665.00	\$40,565.00
905.	10.000	CY	4000 PSI, 3/8 INCH, 660 CEMENT CONCRETE	\$4,000.00	\$40,000.00	\$600.00	\$6,000.00
910.1	2,000.000	LB	STEEL REINFORCEMENT FOR STRUCTURES - EPOXY COATED	\$3.25	\$6,500.00	\$2.80	\$5,600.00
945.1	9,000.000	FT	DRILLED MICROPILE	\$210.00	\$1,890,000.00	\$300.00	\$2,700,000.00
948.6	2.000	EA	MICROPILE VERIFICATION LOAD TEST	\$30,000.00	\$60,000.00	\$36,000.00	\$72,000.00
948.61	22.000	EA	MICROPILE PROOF LOAD TEST	\$8,000.00	\$176,000.00	\$2,700.00	\$59,400.00
950.6	1.000	LS	PERMANENT SUPPORT OF EXCAVATION FOR BRIDGE NO. W-38-003	\$220,000.00	\$220,000.00	\$750,000.00	\$750,000.00
953.1	1,741.000	SY	TEMPORARY SUPPORT OF EXCAVATION	\$462.50	\$805,212.50	\$0.01	\$17.41
986.2	2.000	CY	MODIFIED ROCKFILL	\$200.00	\$400.00	\$90.00	\$180.00
988.01	150.000	SF	SEDIMENT FOREBAY PAVERS	\$12.50	\$1,875.00	\$117.00	\$17,550.00
991.1	1.000	LS	CONTROL OF WATER - STRUCTURE NO. W-38-003	\$76,000.00	\$76,000.00	\$250,000.00	\$250,000.00
994.01	1.000	LS	TEMPORARY PROTECTIVE SHIELDING BRIDGE NO. W-38-003	\$25,000.00	\$25,000.00	\$80,000.00	\$80,000.00

Bid Tabulations

Project # : 608929  
Location : WILMINGTON  
District : 4  
Description : WILMINGTON- BRIDGE REPLACEMENT, W-38-003, BUTTERS ROW OVER MBTA

Bids Open Date : 12 Sep 2023  
Contract # : 123406

Item #	Quantity	Units	Description	Unit Price	Office Estimate	MAS BUILDING & BRIDGE INC	
					Amount	Unit Price	Amount
995.01	1.000	LS	BRIDGE STRUCTURE, BRIDGE NO. W-38-003	\$2,370,000.00	\$2,370,000.00	\$3,998,000.00	\$3,998,000.00
996.01	1.000	LS	WALL STRUCTURE, WALL NO. 1-Southwest Retaining Wall	\$462,000.00	\$462,000.00	\$698,000.00	\$698,000.00
996.02	1.000	LS	WALL STRUCTURE, WALL NO. 2-Southeast retaining wall	\$384,000.00	\$384,000.00	\$595,000.00	\$595,000.00
996.03	1.000	LS	WALL STRUCTURE, WALL NO. 3 - NORTHWEST RETAINING WALL	\$902,000.00	\$902,000.00	\$1,115,000.00	\$1,115,000.00
996.04	1.000	LS	WALL STRUCTURE, WALL NO. 4 - NORTHEAST RETAINING WALL	\$648,000.00	\$648,000.00	\$612,000.00	\$612,000.00
Total :					\$13,058,975.40	Total :	\$15,615,932.86



# Bid Tabulations

**Project #** : 608929  
**Location** : WILMINGTON  
**District** : 4  
**Description** : WILMINGTON- BRIDGE REPLACEMENT, W-38-003, BUTTERS ROW OVER MBTA

**Bids Open Date** : 12 Sep 2023  
**Contract #** : 123406

Item #	Quantity	Units	Description	MIG CORPORATION		MCCOURT CONSTRUCTION CO INC	
				Unit Price	Amount	Unit Price	Amount
100.	1.000	LS	SCHEDULE OF OPERATIONS - FIXED PRICE \$85000	\$85,000.00	\$85,000.00	\$85,000.00	\$85,000.00
100.99	1.000	LS	MBTA TRACK DEFORMATION MONITORING	\$85,000.00	\$85,000.00	\$100,000.00	\$100,000.00
101.	1.000	A	CLEARING AND GRUBBING	\$88,000.00	\$88,000.00	\$50,000.00	\$50,000.00
102.3	20.000	HR	HERBICIDE TREATMENT OF INVASIVE PLANTS	\$425.00	\$8,500.00	\$250.00	\$5,000.00
102.33	8.000	HR	INVASIVE PLANT MANAGEMENT STRATEGY	\$335.00	\$2,680.00	\$250.00	\$2,000.00
102.511	5.000	EA	TREE PROTECTION - ARMORING AND PRUNING	\$455.00	\$2,275.00	\$415.00	\$2,075.00
102.521	50.000	FT	TREE AND PLANT PROTECTION FENCE	\$15.00	\$750.00	\$12.00	\$600.00
105.	1.000	EA	STUMP REMOVED	\$475.00	\$475.00	\$1,200.00	\$1,200.00
114.1	1.000	LS	DEMOLITION OF SUPERSTRUCTURE OF BRIDGE NO. W-38-003(2NV)	\$225,000.00	\$225,000.00	\$450,000.00	\$450,000.00
119.	1.000	LS	RODENT CONTROL	\$12,500.00	\$12,500.00	\$17,000.00	\$17,000.00
120.	1,275.000	CY	EARTH EXCAVATION	\$36.00	\$45,900.00	\$17.75	\$22,631.25
120.1	900.000	CY	UNCLASSIFIED EXCAVATION	\$40.00	\$36,000.00	\$55.00	\$49,500.00
121.	20.000	CY	CLASS A ROCK EXCAVATION	\$255.00	\$5,100.00	\$200.00	\$4,000.00
127.1	100.000	CY	REINFORCED CONCRETE EXCAVATION	\$425.00	\$42,500.00	\$375.00	\$37,500.00
140.	5,000.000	CY	BRIDGE EXCAVATION	\$45.00	\$225,000.00	\$21.00	\$105,000.00
141.	20.000	CY	CLASS A TRENCH EXCAVATION	\$95.00	\$1,900.00	\$60.00	\$1,200.00
141.1	60.000	CY	TEST PIT FOR EXPLORATION	\$175.00	\$10,500.00	\$250.00	\$15,000.00
142.	125.000	CY	CLASS B TRENCH EXCAVATION	\$80.00	\$10,000.00	\$45.00	\$5,625.00
144.	265.000	CY	CLASS B ROCK EXCAVATION	\$285.00	\$75,525.00	\$1.00	\$265.00
150.1	7,700.000	CY	SPECIAL BORROW	\$65.00	\$500,500.00	\$1.00	\$7,700.00
151.	1,950.000	CY	GRAVEL BORROW	\$65.00	\$126,750.00	\$75.00	\$146,250.00
151.2	4,750.000	CY	GRAVEL BORROW FOR BACKFILLING STRUCTURES AND PIPES	\$68.00	\$323,000.00	\$65.00	\$308,750.00
153.	5.000	CY	CONTROLLED DENSITY FILL - EXCAVATABLE	\$555.00	\$2,775.00	\$500.00	\$2,500.00
153.1	5.000	CY	CONTROLLED DENSITY FILL - NON-EXCAVATABLE	\$555.00	\$2,775.00	\$500.00	\$2,500.00
156.	440.000	TON	CRUSHED STONE	\$80.00	\$35,200.00	\$55.00	\$24,200.00
170.	5,600.000	SY	FINE GRADING AND COMPACTING - SUBGRADE AREA	\$4.00	\$22,400.00	\$2.75	\$15,400.00

# Bid Tabulations

**Project #** : 608929  
**Location** : WILMINGTON  
**District** : 4  
**Description** : WILMINGTON- BRIDGE REPLACEMENT, W-38-003, BUTTERS ROW OVER MBTA

**Bids Open Date** : 12 Sep 2023  
**Contract #** : 123406

Item #	Quantity	Units	Description	MIG CORPORATION		MCCOURT CONSTRUCTION CO INC	
				Unit Price	Amount	Unit Price	Amount
180.01	1.000	LS	ENVIRONMENTAL HEALTH AND SAFETY PROGRAM	\$3,500.00	\$3,500.00	\$5,000.00	\$5,000.00
180.02	8.000	HR	PERSONAL PROTECTION LEVEL C UPGRADE	\$10.00	\$80.00	\$100.00	\$800.00
180.03	40.000	HR	LICENSED SITE PROFESSIONAL SERVICES	\$130.00	\$5,200.00	\$135.00	\$5,400.00
181.11	50.000	TON	DISPOSAL OF UNREGULATED SOIL	\$85.00	\$4,250.00	\$95.00	\$4,750.00
181.12	50.000	TON	DISPOSAL OF REGULATED SOIL - IN-STATE FACILITY	\$135.00	\$6,750.00	\$150.00	\$7,500.00
181.13	50.000	TON	DISPOSAL OF REGULATED SOIL - OUT-OF-STATE FACILITY	\$255.00	\$12,750.00	\$250.00	\$12,500.00
181.14	50.000	TON	DISPOSAL OF HAZARDOUS WASTE	\$475.00	\$23,750.00	\$1.00	\$50.00
184.1	11.000	TON	DISPOSAL OF TREATED WOOD PRODUCTS	\$400.00	\$4,400.00	\$400.00	\$4,400.00
191.	90.000	FT	DRIVE SAMPLE BORING	\$88.00	\$7,920.00	\$95.00	\$8,550.00
201.	11.000	EA	CATCH BASIN	\$4,850.00	\$53,350.00	\$3,200.00	\$35,200.00
202.	5.000	EA	MANHOLE	\$4,650.00	\$23,250.00	\$4,500.00	\$22,500.00
203.6	1.000	EA	OUTLET CONTROL STRUCTURE	\$8,250.00	\$8,250.00	\$10,000.00	\$10,000.00
211.01	1.000	EA	SPECIAL SANITARY SEWER MANHOLE NO.1	\$75,000.00	\$75,000.00	\$145,000.00	\$145,000.00
211.02	1.000	EA	SPECIAL SANITARY SEWER MANHOLE NO.2	\$75,000.00	\$75,000.00	\$135,000.00	\$135,000.00
220.	12.000	EA	DRAINAGE STRUCTURE ADJUSTED	\$957.00	\$11,484.00	\$715.00	\$8,580.00
221.	4.000	EA	FRAME AND COVER	\$1,388.00	\$5,552.00	\$1,000.00	\$4,000.00
222.1	8.000	EA	FRAME AND GRATE - MASSDOT CASCADE TYPE	\$1,425.00	\$11,400.00	\$925.00	\$7,400.00
234.12	280.000	FT	12 INCH DRAINAGE PIPE - OPTION	\$112.00	\$31,360.00	\$80.00	\$22,400.00
242.12	3.000	EA	12 INCH REINFORCED CONCRETE PIPE FLARED END	\$1,225.00	\$3,675.00	\$1,275.00	\$3,825.00
244.12	190.000	FT	12 INCH REINFORCED CONCRETE PIPE CLASS V	\$122.00	\$23,180.00	\$80.00	\$15,200.00
258.	10.000	SY	STONE FOR PIPE ENDS	\$140.00	\$1,400.00	\$125.00	\$1,250.00
303.06	75.000	FT	6 INCH DUCTILE IRON WATER PIPE (MECHANICAL JOINT)	\$145.00	\$10,875.00	\$230.00	\$17,250.00
303.12	900.000	FT	12 INCH DUCTILE IRON WATER PIPE (MECHANICAL JOINT)	\$222.00	\$199,800.00	\$240.00	\$216,000.00
309.	3,000.000	LB	DUCTILE IRON FITTINGS FOR WATER PIPE	\$14.00	\$42,000.00	\$6.50	\$19,500.00
325.24	100.000	FT	24 INCH STEEL PIPE CASING FOR WATER PIPE	\$655.00	\$65,500.00	\$275.00	\$27,500.00

# Bid Tabulations

**Project #** : 608929  
**Location** : WILMINGTON  
**District** : 4  
**Description** : WILMINGTON- BRIDGE REPLACEMENT, W-38-003, BUTTERS ROW OVER MBTA

**Bids Open Date** : 12 Sep 2023  
**Contract #** : 123406

Item #	Quantity	Units	Description	MIG CORPORATION		MCCOURT CONSTRUCTION CO INC	
				Unit Price	Amount	Unit Price	Amount
350.06	1.000	EA	6 INCH GATE AND GATE BOX	\$2,750.00	\$2,750.00	\$5,250.00	\$5,250.00
350.12	3.000	EA	12 INCH GATE AND GATE BOX	\$6,222.00	\$18,666.00	\$6,500.00	\$19,500.00
353.1	2.000	EA	GATE BOX REMOVED AND DISPOSED	\$475.00	\$950.00	\$1,200.00	\$2,400.00
358.	4.000	EA	GATE BOX ADJUSTED	\$313.00	\$1,252.00	\$300.00	\$1,200.00
371.12	3.000	EA	12 INCH COUPLING	\$1,555.00	\$4,665.00	\$1,750.00	\$5,250.00
373.12	150.000	FT	12 INCH WATER PIPE INSULATION	\$165.00	\$24,750.00	\$145.00	\$21,750.00
375.12	1.000	EA	12 INCH INSERTION VALVE AND BOX	\$25,500.00	\$25,500.00	\$25,000.00	\$25,000.00
376.	1.000	EA	HYDRANT	\$6,250.00	\$6,250.00	\$6,900.00	\$6,900.00
377.	1.000	EA	HYDRANT REMOVED AND DISPOSED	\$1,225.00	\$1,225.00	\$1,400.00	\$1,400.00
379.1	1.000	EA	1 INCH AIR RELEASE VALVE	\$2,878.00	\$2,878.00	\$1,600.00	\$1,600.00
379.11	1.000	EA	AIR RELEASE VALVE ENCLOSURE	\$7,858.00	\$7,858.00	\$2,750.00	\$2,750.00
390.12	2.000	EA	12 INCH EXPANSION COUPLING	\$10,255.00	\$20,510.00	\$17,500.00	\$35,000.00
402.	365.000	CY	DENSE GRADED CRUSHED STONE FOR SUB-BASE	\$105.00	\$38,325.00	\$85.00	\$31,025.00
415.2	294.000	SY	PAVEMENT FINE MILLING	\$38.00	\$11,172.00	\$40.00	\$11,760.00
431.	105.000	SY	HIGH EARLY STRENGTH CEMENT CONCRETE BASE COURSE	\$105.00	\$11,025.00	\$135.00	\$14,175.00
440.	14,700.000	LB	CALCIUM CHLORIDE FOR ROADWAY DUST CONTROL	\$0.33	\$4,851.00	\$0.75	\$11,025.00
443.	23.000	MGL	WATER FOR ROADWAY DUST CONTROL	\$112.00	\$2,576.00	\$105.00	\$2,415.00
450.221	310.000	TON	SUPERPAVE SURFACE COURSE – 9.5 POLYMER (SSC – 9.5 - P)	\$155.00	\$48,050.00	\$185.00	\$57,350.00
450.31	330.000	TON	SUPERPAVE INTERMEDIATE COURSE - 12.5 (SIC - 12.5)	\$120.00	\$39,600.00	\$170.00	\$56,100.00
450.42	825.000	TON	SUPERPAVE BASE COURSE - 37.5 (SBC - 37.5)	\$120.00	\$99,000.00	\$130.00	\$107,250.00
450.601	30.000	TON	SUPERPAVE BRIDGE SURFACE COURSE - 9.5 POLYMER (SSC-B - 9.5 - P)	\$400.00	\$12,000.00	\$275.00	\$8,250.00
450.701	30.000	TON	SUPERPAVE BRIDGE PROTECTIVE COURSE - 9.5 POLYMER (SPC-B - 9.5 - P)	\$400.00	\$12,000.00	\$275.00	\$8,250.00
451.	5.000	TON	HMA FOR PATCHING	\$388.00	\$1,940.00	\$500.00	\$2,500.00
452.	665.000	GAL	ASPHALT EMULSION FOR TACK COAT	\$10.00	\$6,650.00	\$8.00	\$5,320.00
453.	1,980.000	FT	HMA JOINT ADHESIVE	\$1.50	\$2,970.00	\$1.00	\$1,980.00

# Bid Tabulations

**Project #** : 608929  
**Location** : WILMINGTON  
**District** : 4  
**Description** : WILMINGTON- BRIDGE REPLACEMENT, W-38-003, BUTTERS ROW OVER MBTA

**Bids Open Date** : 12 Sep 2023  
**Contract #** : 123406

Item #	Quantity	Units	Description	MIG CORPORATION		MCCOURT CONSTRUCTION CO INC	
				Unit Price	Amount	Unit Price	Amount
470.3	460.000	FT	HOT MIX ASPHALT BERM, TYPE A - MODIFIED	\$14.00	\$6,440.00	\$18.00	\$8,280.00
472.	68.000	TON	TEMPORARY ASPHALT PATCHING	\$388.00	\$26,384.00	\$350.00	\$23,800.00
504.	1,170.000	FT	GRANITE CURB TYPE VA4 - STRAIGHT	\$65.00	\$76,050.00	\$55.00	\$64,350.00
504.1	60.000	FT	GRANITE CURB TYPE VA4 - CURVED	\$85.00	\$5,100.00	\$85.00	\$5,100.00
506.	80.000	FT	GRANITE CURB TYPE VB - STRAIGHT	\$62.00	\$4,960.00	\$50.00	\$4,000.00
506.1	30.000	FT	GRANITE CURB TYPE VB - CURVED	\$95.00	\$2,850.00	\$85.00	\$2,550.00
509.	60.000	FT	GRANITE TRANSITION CURB FOR PEDESTRIAN CURB RAMPS - STRAIGHT	\$72.00	\$4,320.00	\$60.00	\$3,600.00
509.1	34.000	FT	GRANITE TRANSITION CURB FOR PEDESTRIAN CURB RAMPS - CURVED	\$130.00	\$4,420.00	\$95.00	\$3,230.00
597.	17.000	FT	EDGING REMOVED AND DISCARDED	\$20.00	\$340.00	\$5.00	\$85.00
620.12	40.000	FT	GUARDRAIL, TL-2 (SINGLE FACED)	\$55.00	\$2,200.00	\$50.00	\$2,000.00
620.131	96.000	FT	GUARDRAIL, DEEP POST (SINGLE FACED)	\$56.00	\$5,376.00	\$55.00	\$5,280.00
620.32	150.000	FT	GUARDRAIL - CURVED, TL-2 (SINGLE FACED)	\$55.00	\$8,250.00	\$55.00	\$8,250.00
627.1	2.000	EA	TRAILING ANCHORAGE	\$2,855.00	\$5,710.00	\$2,850.00	\$5,700.00
627.82	2.000	EA	GUARDRAIL TANGENT END TREATMENT, TL-2	\$6,250.00	\$12,500.00	\$5,500.00	\$11,000.00
628.21	2.000	EA	TRANSITION TO NCHRP 350 GUARDRAIL	\$2,500.00	\$5,000.00	\$2,100.00	\$4,200.00
628.24	4.000	EA	TRANSITION TO BRIDGE RAIL	\$5,885.00	\$23,540.00	\$5,800.00	\$23,200.00
628.315	2.000	EA	TEMPORARY IMPACT ATTENUATOR, REDIRECTIVE, TL-3	\$7,750.00	\$15,500.00	\$4,000.00	\$8,000.00
630.2	1,000.000	FT	HIGHWAY GUARD REMOVED AND DISCARDED	\$5.00	\$5,000.00	\$3.50	\$3,500.00
657.	400.000	FT	TEMPORARY FENCE	\$28.00	\$11,200.00	\$25.00	\$10,000.00
657.5	200.000	FT	TEMPORARY FENCE REMOVED AND RESET	\$25.00	\$5,000.00	\$22.00	\$4,400.00
669.	165.000	FT	FENCE REMOVED AND STACKED	\$10.00	\$1,650.00	\$8.00	\$1,320.00
697.	25.000	FT	SEDIMENTATION FENCE	\$9.00	\$225.00	\$8.00	\$200.00
697.1	12.000	EA	SILT SACK	\$300.00	\$3,600.00	\$250.00	\$3,000.00
698.3	85.000	SY	GEOTEXTILE FABRIC FOR SEPARATION	\$10.00	\$850.00	\$15.50	\$1,317.50
698.4	360.000	SY	GEOTEXTILE FABRIC FOR PERMANENT EROSION CONTROL	\$5.00	\$1,800.00	\$10.00	\$3,600.00
701.	550.000	SY	CEMENT CONCRETE SIDEWALK	\$64.00	\$35,200.00	\$65.00	\$35,750.00

# Bid Tabulations

**Project #** : 608929  
**Location** : WILMINGTON  
**District** : 4  
**Description** : WILMINGTON- BRIDGE REPLACEMENT, W-38-003, BUTTERS ROW OVER MBTA

**Bids Open Date** : 12 Sep 2023  
**Contract #** : 123406

Item #	Quantity	Units	Description	MIG CORPORATION		MCCOURT CONSTRUCTION CO INC	
				Unit Price	Amount	Unit Price	Amount
701.1	28.000	SY	CEMENT CONCRETE SIDEWALK AT DRIVEWAYS	\$110.00	\$3,080.00	\$80.00	\$2,240.00
701.2	50.000	SY	CEMENT CONCRETE PEDESTRIAN CURB RAMP	\$112.00	\$5,600.00	\$95.00	\$4,750.00
702.	160.000	TON	HOT MIX ASPHALT SIDEWALK OR DRIVEWAY	\$220.00	\$35,200.00	\$250.00	\$40,000.00
720.	25.000	EA	ROCKS REMOVED AND STACKED	\$155.00	\$3,875.00	\$250.00	\$6,250.00
740.	55.000	MO	ENGINEER'S FIELD OFFICE AND EQUIPMENT (TYPE A)	\$3,555.00	\$195,525.00	\$4,500.00	\$247,500.00
748.	1.000	LS	MOBILIZATION	\$495,000.00	\$495,000.00	\$450,000.00	\$450,000.00
751.	95.000	CY	LOAM FOR ROADSIDES	\$95.00	\$9,025.00	\$90.00	\$8,550.00
751.7	78.000	CY	COMPOST BLANKET	\$100.00	\$7,800.00	\$90.00	\$7,020.00
755.35	1.000	LS	INLAND WETLAND REPLICATION AREA	\$13,300.00	\$13,300.00	\$7,500.00	\$7,500.00
755.75	30.000	HR	WETLAND SPECIALIST	\$175.00	\$5,250.00	\$195.00	\$5,850.00
755.76	1.000	LS	WETLANDS MONITORING REPORTS	\$5,000.00	\$5,000.00	\$9,500.00	\$9,500.00
756.	1.000	LS	NPDES STORMWATER POLLUTION PREVENTION PLAN	\$5,000.00	\$5,000.00	\$5,500.00	\$5,500.00
759.	1.000	LS	BIORETENTION AREA	\$12,200.00	\$12,200.00	\$17,500.00	\$17,500.00
765.	3,300.000	SY	SEEDING	\$3.00	\$9,900.00	\$3.00	\$9,900.00
765.21	15.000	LB	ANNUAL COVER CROP FROR NATIVE SEEDING	\$350.00	\$5,250.00	\$400.00	\$6,000.00
765.451	20.000	LB	NATIVE SEED MIX/PART SHADE ROADSIDE MIX	\$350.00	\$7,000.00	\$400.00	\$8,000.00
765.553	5.000	LB	SEED - WETLANS RIPARIAN MIX	\$350.00	\$1,750.00	\$500.00	\$2,500.00
765.635	2,800.000	SY	NATIVE SEEDING AND ESTABLISHMENT	\$4.00	\$11,200.00	\$3.50	\$9,800.00
767.121	3,960.000	FT	SEDIMENT CONTROL BARRIER	\$6.00	\$23,760.00	\$5.50	\$21,780.00
767.13	440.000	FT	COIR FIBER ROLL	\$33.00	\$14,520.00	\$30.00	\$13,200.00
767.9	100.000	SY	JUTE MESH	\$8.00	\$800.00	\$10.00	\$1,000.00
769.	720.000	FT	PAVEMENT MILLING MULCH UNDER GUARD RAIL	\$8.00	\$5,760.00	\$8.50	\$6,120.00
772.039	8.000	EA	ARBORVITAE- TECHY 5-6 FEET	\$422.00	\$3,376.00	\$390.00	\$3,120.00
772.334	9.000	EA	JUNIPERUS VIRGINIANA 3-4 FEET	\$145.00	\$1,305.00	\$140.00	\$1,260.00
774.639	4.000	EA	SPRUCE - WHITE 5-6 FEET	\$675.00	\$2,700.00	\$640.00	\$2,560.00
775.431	2.000	EA	LOCUST - HONEY - SHADEMASTER 2-2.5 INCH CALIPER	\$822.00	\$1,644.00	\$750.00	\$1,500.00

# Bid Tabulations

**Project #** : 608929  
**Location** : WILMINGTON  
**District** : 4  
**Description** : WILMINGTON- BRIDGE REPLACEMENT, W-38-003, BUTTERS ROW OVER MBTA

**Bids Open Date** : 12 Sep 2023  
**Contract #** : 123406

Item #	Quantity	Units	Description	MIG CORPORATION		MCCOURT CONSTRUCTION CO INC	
				Unit Price	Amount	Unit Price	Amount
776.517	7.000	EA	MAPLE - RED 2-2.5 INCH CALIPER	\$822.00	\$5,754.00	\$750.00	\$5,250.00
789.333	18.000	EA	BAYBERRY SHRUB - NORTHERN 2-3 FEET	\$115.00	\$2,070.00	\$100.00	\$1,800.00
790.633	9.000	EA	DOGWOOD - REDOSIER 2-3 FEET	\$115.00	\$1,035.00	\$100.00	\$900.00
792.051	24.000	EA	MEADOW SWEET 18-24 INCH	\$55.00	\$1,320.00	\$50.00	\$1,200.00
795.011	10.000	EA	VIBURNUM - NORTHERN ARROWWOOD 2-3 FEET	\$100.00	\$1,000.00	\$90.00	\$900.00
795.019	5.000	EA	VIBURNUM - BLACK HAW 3-4 FEET	\$110.00	\$550.00	\$100.00	\$500.00
795.189	8.000	EA	WITCH HAZEL - SPRING BLOOMING 2-3 FEET	\$100.00	\$800.00	\$90.00	\$720.00
801.42	300.000	FT	4 INCH ELECTRICAL CONDUIT - TYPE NM (DOUBLE)	\$115.00	\$34,500.00	\$75.00	\$22,500.00
804.777	1.000	LS	RELOCATION OF MBTA OVERHEAD WIRES	\$275,000.00	\$275,000.00	\$350,000.00	\$350,000.00
806.4	1,880.000	FT	4 INCH ELECTRICAL CONDUIT TYPE RM - GALVANIZED STEEL	\$158.00	\$297,040.00	\$150.00	\$282,000.00
811.23	2.000	EA	ELECTRIC HANDHOLE - SD2.023	\$3,850.00	\$7,700.00	\$2,750.00	\$5,500.00
813.56	830.000	FT	IT FIBER CABLE	\$115.00	\$95,450.00	\$115.00	\$95,450.00
813.57	600.000	FT	IT FIBER CABLE REMOVED AND RESET	\$145.00	\$87,000.00	\$145.00	\$87,000.00
816.91	1.000	LS	TEMPORARY TRAFFIC SIGNAL RECONSTRUCTION LOCATION NO. 1	\$3,500.00	\$3,500.00	\$10,000.00	\$10,000.00
816.92	1.000	LS	TEMPORARY TRAFFIC SIGNAL RECONSTRUCTION LOCATION NO. 2	\$3,500.00	\$3,500.00	\$10,000.00	\$10,000.00
816.93	1.000	LS	TEMPORARY TRAFFIC SIGNAL RECONSTRUCTION LOCATION NO. 3	\$3,500.00	\$3,500.00	\$10,000.00	\$10,000.00
816.94	1.000	LS	TEMPORARY TRAFFIC SIGNAL RECONSTRUCTION LOCATION NO. 4	\$3,500.00	\$3,500.00	\$10,000.00	\$10,000.00
821.09	2.000	EA	UTILITY POLE - WOOD	\$17,225.00	\$34,450.00	\$15,000.00	\$30,000.00
823.72	5.000	EA	HIGHWAY LIGHTING ARM AND LUMINAIRE REMOVED AND RESET	\$300.00	\$1,500.00	\$325.00	\$1,625.00
832.	135.000	SF	WARNING-REGULATORY AND ROUTE MARKER - ALUMINUM PANEL (TYPE A)	\$15.00	\$2,025.00	\$15.00	\$2,025.00
847.1	22.000	EA	SIGN SUP (N/GUIDE)+RTE MKR W/1 BRKWAY POST ASSEMBLY - STEEL	\$235.00	\$5,170.00	\$230.00	\$5,060.00
852.	560.000	SF	SAFETY SIGNING FOR TRAFFIC MANAGEMENT	\$30.00	\$16,800.00	\$35.00	\$19,600.00
853.1	50.000	EA	PORTABLE BREAKAWAY BARRICADE TYPE III	\$133.00	\$6,650.00	\$135.00	\$6,750.00
853.21	230.000	FT	TEMPORARY BARRIER REMOVED AND RESET	\$8.00	\$1,840.00	\$27.00	\$6,210.00

# Bid Tabulations

**Project #** : 608929  
**Location** : WILMINGTON  
**District** : 4  
**Description** : WILMINGTON- BRIDGE REPLACEMENT, W-38-003, BUTTERS ROW OVER MBTA

**Bids Open Date** : 12 Sep 2023  
**Contract #** : 123406

Item #	Quantity	Units	Description	MIG CORPORATION		MCCOURT CONSTRUCTION CO INC	
				Unit Price	Amount	Unit Price	Amount
853.23	400.000	FT	TEMPORARY BARRIER (TL-3)	\$55.00	\$22,000.00	\$100.00	\$40,000.00
854.016	8,500.000	FT	TEMPORARY PAVING MARKINGS - 6 INCH (PAINTED)	\$0.65	\$5,525.00	\$0.50	\$4,250.00
856.	1,500.000	DAY	ARROW BOARD	\$9.00	\$13,500.00	\$8.00	\$12,000.00
856.12	4,400.000	DAY	PORTABLE CHANGEABLE MESSAGE SIGN	\$20.00	\$88,000.00	\$20.00	\$88,000.00
859.	36,000.000	DAY	REFLECTORIZED DRUM	\$0.20	\$7,200.00	\$0.25	\$9,000.00
864.22	10.000	EA	SYMBOLS FOR BIKE FACILITIES (PF)	\$355.00	\$3,550.00	\$275.00	\$2,750.00
864.23	10.000	EA	ARROWS FOR BIKE FACILITIES (PF)	\$255.00	\$2,550.00	\$150.00	\$1,500.00
866.106	2,400.000	FT	6 INCH REFLECTORIZED WHITE LINE (THERMOPLASTIC)	\$2.10	\$5,040.00	\$1.50	\$3,600.00
866.112	425.000	FT	12 INCH REFLECTORIZED WHITE LINE (THERMOPLASTIC)	\$6.50	\$2,762.50	\$4.50	\$1,912.50
867.106	2,800.000	FT	6 INCH REFLECTORIZED YELLOW LINE (THERMOPLASTIC)	\$2.10	\$5,880.00	\$1.50	\$4,200.00
874.	6.000	EA	STREET NAME SIGN	\$65.00	\$390.00	\$60.00	\$360.00
874.41	16.000	EA	TRAFFIC SIGN REMOVED AND DISCARDED	\$55.00	\$880.00	\$25.00	\$400.00
903.	61.000	CY	3000 PSI, 1.5 INCH, 470 CEMENT CONCRETE	\$585.00	\$35,685.00	\$450.00	\$27,450.00
905.	10.000	CY	4000 PSI, 3/8 INCH, 660 CEMENT CONCRETE	\$625.00	\$6,250.00	\$350.00	\$3,500.00
910.1	2,000.000	LB	STEEL REINFORCEMENT FOR STRUCTURES - EPOXY COATED	\$2.25	\$4,500.00	\$2.75	\$5,500.00
945.1	9,000.000	FT	DRILLED MICROPILE	\$315.00	\$2,835,000.00	\$400.00	\$3,600,000.00
948.6	2.000	EA	MICROPILE VERIFICATION LOAD TEST	\$55,000.00	\$110,000.00	\$75,000.00	\$150,000.00
948.61	22.000	EA	MICROPILE PROOF LOAD TEST	\$6,500.00	\$143,000.00	\$3,500.00	\$77,000.00
950.6	1.000	LS	PERMANENT SUPPORT OF EXCAVATION FOR BRIDGE NO. W-38-003	\$855,000.00	\$855,000.00	\$750,000.00	\$750,000.00
953.1	1,741.000	SY	TEMPORARY SUPPORT OF EXCAVATION	\$45.00	\$78,345.00	\$1.00	\$1,741.00
986.2	2.000	CY	MODIFIED ROCKFILL	\$455.00	\$910.00	\$700.00	\$1,400.00
988.01	150.000	SF	SEDIMENT FOREBAY PAVERS	\$88.00	\$13,200.00	\$45.00	\$6,750.00
991.1	1.000	LS	CONTROL OF WATER - STRUCTURE NO. W-38-003	\$555,000.00	\$555,000.00	\$350,000.00	\$350,000.00
994.01	1.000	LS	TEMPORARY PROTECTIVE SHIELDING BRIDGE NO. W-38-003	\$44,000.00	\$44,000.00	\$100,000.00	\$100,000.00

Bid Tabulations

Project # : 608929  
Location : WILMINGTON  
District : 4  
Description : WILMINGTON- BRIDGE REPLACEMENT, W-38-003, BUTTERS ROW OVER MBTA

Bids Open Date : 12 Sep 2023  
Contract # : 123406

Item #	Quantity	Units	Description	MIG CORPORATION		MCCOURT CONSTRUCTION CO INC	
				Unit Price	Amount	Unit Price	Amount
995.01	1.000	LS	BRIDGE STRUCTURE, BRIDGE NO. W-38-003	\$3,364,500.00	\$3,364,500.00	\$3,500,000.00	\$3,500,000.00
996.01	1.000	LS	WALL STRUCTURE, WALL NO. 1-Southwest Retaining Wall	\$725,000.00	\$725,000.00	\$650,000.00	\$650,000.00
996.02	1.000	LS	WALL STRUCTURE, WALL NO. 2-Southeast retaining wall	\$575,000.00	\$575,000.00	\$650,000.00	\$650,000.00
996.03	1.000	LS	WALL STRUCTURE, WALL NO. 3 - NORTHWEST RETAINING WALL	\$1,055,000.00	\$1,055,000.00	\$1,200,000.00	\$1,200,000.00
996.04	1.000	LS	WALL STRUCTURE, WALL NO. 4 - NORTHEAST RETAINING WALL	\$865,000.00	\$865,000.00	\$1,000,000.00	\$1,000,000.00
				Total :	\$16,565,700.50	Total :	\$16,996,767.25



# Bid Tabulations

**Project #** : 608929  
**Location** : WILMINGTON  
**District** : 4  
**Description** : WILMINGTON- BRIDGE REPLACEMENT, W-38-003, BUTTERS ROW OVER MBTA

**Bids Open Date** : 12 Sep 2023  
**Contract #** : 123406

J F WHITE CONTRACTING CO						
Item #	Quantity	Units	Description	Unit Price	Amount	
100.	1.000	LS	SCHEDULE OF OPERATIONS - FIXED PRICE \$85000	\$85,000.00	\$85,000.00	
100.99	1.000	LS	MBTA TRACK DEFORMATION MONITORING	\$24,000.00	\$24,000.00	
101.	1.000	A	CLEARING AND GRUBBING	\$65,000.00	\$65,000.00	
102.3	20.000	HR	HERBICIDE TREATMENT OF INVASIVE PLANTS	\$750.00	\$15,000.00	
102.33	8.000	HR	INVASIVE PLANT MANAGEMENT STRATEGY	\$400.00	\$3,200.00	
102.511	5.000	EA	TREE PROTECTION - ARMORING AND PRUNING	\$440.00	\$2,200.00	
102.521	50.000	FT	TREE AND PLANT PROTECTION FENCE	\$15.00	\$750.00	
105.	1.000	EA	STUMP REMOVED	\$1,090.00	\$1,090.00	
114.1	1.000	LS	DEMOLITION OF SUPERSTRUCTURE OF BRIDGE NO. W-38-003(2NV)	\$500,000.00	\$500,000.00	
119.	1.000	LS	RODENT CONTROL	\$7,500.00	\$7,500.00	
120.	1,275.000	CY	EARTH EXCAVATION	\$25.00	\$31,875.00	
120.1	900.000	CY	UNCLASSIFIED EXCAVATION	\$40.00	\$36,000.00	
121.	20.000	CY	CLASS A ROCK EXCAVATION	\$450.00	\$9,000.00	
127.1	100.000	CY	REINFORCED CONCRETE EXCAVATION	\$300.00	\$30,000.00	
140.	5,000.000	CY	BRIDGE EXCAVATION	\$60.00	\$300,000.00	
141.	20.000	CY	CLASS A TRENCH EXCAVATION	\$100.00	\$2,000.00	
141.1	60.000	CY	TEST PIT FOR EXPLORATION	\$530.00	\$31,800.00	
142.	125.000	CY	CLASS B TRENCH EXCAVATION	\$20.00	\$2,500.00	
144.	265.000	CY	CLASS B ROCK EXCAVATION	\$1.00	\$265.00	
150.1	7,700.000	CY	SPECIAL BORROW	\$48.00	\$369,600.00	
151.	1,950.000	CY	GRAVEL BORROW	\$70.00	\$136,500.00	
151.2	4,750.000	CY	GRAVEL BORROW FOR BACKFILLING STRUCTURES AND PIPES	\$80.00	\$380,000.00	
153.	5.000	CY	CONTROLLED DENSITY FILL - EXCAVATABLE	\$570.00	\$2,850.00	
153.1	5.000	CY	CONTROLLED DENSITY FILL - NON-EXCAVATABLE	\$580.00	\$2,900.00	
156.	440.000	TON	CRUSHED STONE	\$50.00	\$22,000.00	
170.	5,600.000	SY	FINE GRADING AND COMPACTING - SUBGRADE AREA	\$5.00	\$28,000.00	

# Bid Tabulations

**Project #** : 608929  
**Location** : WILMINGTON  
**District** : 4  
**Description** : WILMINGTON- BRIDGE REPLACEMENT, W-38-003, BUTTERS ROW OVER MBTA

**Bids Open Date** : 12 Sep 2023  
**Contract #** : 123406

J F WHITE CONTRACTING CO						
Item #	Quantity	Units	Description	Unit Price	Amount	
180.01	1.000	LS	ENVIRONMENTAL HEALTH AND SAFETY PROGRAM	\$4,000.00	\$4,000.00	
180.02	8.000	HR	PERSONAL PROTECTION LEVEL C UPGRADE	\$30.00	\$240.00	
180.03	40.000	HR	LICENSED SITE PROFESSIONAL SERVICES	\$100.00	\$4,000.00	
181.11	50.000	TON	DISPOSAL OF UNREGULATED SOIL	\$30.00	\$1,500.00	
181.12	50.000	TON	DISPOSAL OF REGULATED SOIL - IN-STATE FACILITY	\$50.00	\$2,500.00	
181.13	50.000	TON	DISPOSAL OF REGULATED SOIL - OUT-OF-STATE FACILITY	\$190.00	\$9,500.00	
181.14	50.000	TON	DISPOSAL OF HAZARDOUS WASTE	\$480.00	\$24,000.00	
184.1	11.000	TON	DISPOSAL OF TREATED WOOD PRODUCTS	\$270.00	\$2,970.00	
191.	90.000	FT	DRIVE SAMPLE BORING	\$80.00	\$7,200.00	
201.	11.000	EA	CATCH BASIN	\$2,500.00	\$27,500.00	
202.	5.000	EA	MANHOLE	\$3,000.00	\$15,000.00	
203.6	1.000	EA	OUTLET CONTROL STRUCTURE	\$6,040.00	\$6,040.00	
211.01	1.000	EA	SPECIAL SANITARY SEWER MANHOLE NO.1	\$265,000.00	\$265,000.00	
211.02	1.000	EA	SPECIAL SANITARY SEWER MANHOLE NO.2	\$225,000.00	\$225,000.00	
220.	12.000	EA	DRAINAGE STRUCTURE ADJUSTED	\$1,200.00	\$14,400.00	
221.	4.000	EA	FRAME AND COVER	\$2,400.00	\$9,600.00	
222.1	8.000	EA	FRAME AND GRATE - MASSDOT CASCADE TYPE	\$2,750.00	\$22,000.00	
234.12	280.000	FT	12 INCH DRAINAGE PIPE - OPTION	\$130.00	\$36,400.00	
242.12	3.000	EA	12 INCH REINFORCED CONCRETE PIPE FLARED END	\$1,830.00	\$5,490.00	
244.12	190.000	FT	12 INCH REINFORCED CONCRETE PIPE CLASS V	\$140.00	\$26,600.00	
258.	10.000	SY	STONE FOR PIPE ENDS	\$180.00	\$1,800.00	
303.06	75.000	FT	6 INCH DUCTILE IRON WATER PIPE (MECHANICAL JOINT)	\$90.00	\$6,750.00	
303.12	900.000	FT	12 INCH DUCTILE IRON WATER PIPE (MECHANICAL JOINT)	\$470.00	\$423,000.00	
309.	3,000.000	LB	DUCTILE IRON FITTINGS FOR WATER PIPE	\$4.00	\$12,000.00	
325.24	100.000	FT	24 INCH STEEL PIPE CASING FOR WATER PIPE	\$200.00	\$20,000.00	

# Bid Tabulations

**Project #** : 608929  
**Location** : WILMINGTON  
**District** : 4  
**Description** : WILMINGTON- BRIDGE REPLACEMENT, W-38-003, BUTTERS ROW OVER MBTA

**Bids Open Date** : 12 Sep 2023  
**Contract #** : 123406

J F WHITE CONTRACTING CO						
Item #	Quantity	Units	Description	Unit Price	Amount	
350.06	1.000	EA	6 INCH GATE AND GATE BOX	\$5,200.00	\$5,200.00	
350.12	3.000	EA	12 INCH GATE AND GATE BOX	\$10,000.00	\$30,000.00	
353.1	2.000	EA	GATE BOX REMOVED AND DISPOSED	\$540.00	\$1,080.00	
358.	4.000	EA	GATE BOX ADJUSTED	\$870.00	\$3,480.00	
371.12	3.000	EA	12 INCH COUPLING	\$2,770.00	\$8,310.00	
373.12	150.000	FT	12 INCH WATER PIPE INSULATION	\$230.00	\$34,500.00	
375.12	1.000	EA	12 INCH INSERTION VALVE AND BOX	\$50,000.00	\$50,000.00	
376.	1.000	EA	HYDRANT	\$15,000.00	\$15,000.00	
377.	1.000	EA	HYDRANT REMOVED AND DISPOSED	\$2,700.00	\$2,700.00	
379.1	1.000	EA	1 INCH AIR RELEASE VALVE	\$1,270.00	\$1,270.00	
379.11	1.000	EA	AIR RELEASE VALVE ENCLOSURE	\$6,950.00	\$6,950.00	
390.12	2.000	EA	12 INCH EXPANSION COUPLING	\$28,000.00	\$56,000.00	
402.	365.000	CY	DENSE GRADED CRUSHED STONE FOR SUB-BASE	\$100.00	\$36,500.00	
415.2	294.000	SY	PAVEMENT FINE MILLING	\$30.00	\$8,820.00	
431.	105.000	SY	HIGH EARLY STRENGTH CEMENT CONCRETE BASE COURSE	\$170.00	\$17,850.00	
440.	14,700.000	LB	CALCIUM CHLORIDE FOR ROADWAY DUST CONTROL	\$1.00	\$14,700.00	
443.	23.000	MGL	WATER FOR ROADWAY DUST CONTROL	\$200.00	\$4,600.00	
450.221	310.000	TON	SUPERPAVE SURFACE COURSE – 9.5 POLYMER (SSC – 9.5 - P)	\$150.00	\$46,500.00	
450.31	330.000	TON	SUPERPAVE INTERMEDIATE COURSE - 12.5 (SIC - 12.5)	\$110.00	\$36,300.00	
450.42	825.000	TON	SUPERPAVE BASE COURSE - 37.5 (SBC - 37.5)	\$110.00	\$90,750.00	
450.601	30.000	TON	SUPERPAVE BRIDGE SURFACE COURSE - 9.5 POLYMER (SSC-B - 9.5 - P)	\$390.00	\$11,700.00	
450.701	30.000	TON	SUPERPAVE BRIDGE PROTECTIVE COURSE - 9.5 POLYMER (SPC-B - 9.5 - P)	\$390.00	\$11,700.00	
451.	5.000	TON	HMA FOR PATCHING	\$910.00	\$4,550.00	
452.	665.000	GAL	ASPHALT EMULSION FOR TACK COAT	\$9.00	\$5,985.00	
453.	1,980.000	FT	HMA JOINT ADHESIVE	\$1.00	\$1,980.00	

# Bid Tabulations

**Project #** : 608929  
**Location** : WILMINGTON  
**District** : 4  
**Description** : WILMINGTON- BRIDGE REPLACEMENT, W-38-003, BUTTERS ROW OVER MBTA

**Bids Open Date** : 12 Sep 2023  
**Contract #** : 123406

J F WHITE CONTRACTING CO						
Item #	Quantity	Units	Description	Unit Price	Amount	
470.3	460.000	FT	HOT MIX ASPHALT BERM, TYPE A - MODIFIED	\$10.00	\$4,600.00	
472.	68.000	TON	TEMPORARY ASPHALT PATCHING	\$300.00	\$20,400.00	
504.	1,170.000	FT	GRANITE CURB TYPE VA4 - STRAIGHT	\$50.00	\$58,500.00	
504.1	60.000	FT	GRANITE CURB TYPE VA4 - CURVED	\$65.00	\$3,900.00	
506.	80.000	FT	GRANITE CURB TYPE VB - STRAIGHT	\$45.00	\$3,600.00	
506.1	30.000	FT	GRANITE CURB TYPE VB - CURVED	\$55.00	\$1,650.00	
509.	60.000	FT	GRANITE TRANSITION CURB FOR PEDESTRIAN CURB RAMPS - STRAIGHT	\$60.00	\$3,600.00	
509.1	34.000	FT	GRANITE TRANSITION CURB FOR PEDESTRIAN CURB RAMPS - CURVED	\$65.00	\$2,210.00	
597.	17.000	FT	EDGING REMOVED AND DISCARDED	\$5.00	\$85.00	
620.12	40.000	FT	GUARDRAIL, TL-2 (SINGLE FACED)	\$40.00	\$1,600.00	
620.131	96.000	FT	GUARDRAIL, DEEP POST (SINGLE FACED)	\$50.00	\$4,800.00	
620.32	150.000	FT	GUARDRAIL - CURVED, TL-2 (SINGLE FACED)	\$50.00	\$7,500.00	
627.1	2.000	EA	TRAILING ANCHORAGE	\$2,800.00	\$5,600.00	
627.82	2.000	EA	GUARDRAIL TANGENT END TREATMENT, TL-2	\$5,400.00	\$10,800.00	
628.21	2.000	EA	TRANSITION TO NCHRP 350 GUARDRAIL	\$4,000.00	\$8,000.00	
628.24	4.000	EA	TRANSITION TO BRIDGE RAIL	\$5,675.00	\$22,700.00	
628.315	2.000	EA	TEMPORARY IMPACT ATTENUATOR, REDIRECTIVE, TL-3	\$7,500.00	\$15,000.00	
630.2	1,000.000	FT	HIGHWAY GUARD REMOVED AND DISCARDED	\$7.00	\$7,000.00	
657.	400.000	FT	TEMPORARY FENCE	\$28.11	\$11,244.00	
657.5	200.000	FT	TEMPORARY FENCE REMOVED AND RESET	\$30.00	\$6,000.00	
669.	165.000	FT	FENCE REMOVED AND STACKED	\$8.00	\$1,320.00	
697.	25.000	FT	SEDIMENTATION FENCE	\$9.00	\$225.00	
697.1	12.000	EA	SILT SACK	\$380.00	\$4,560.00	
698.3	85.000	SY	GEOTEXTILE FABRIC FOR SEPARATION	\$10.00	\$850.00	
698.4	360.000	SY	GEOTEXTILE FABRIC FOR PERMANENT EROSION CONTROL	\$8.00	\$2,880.00	
701.	550.000	SY	CEMENT CONCRETE SIDEWALK	\$65.00	\$35,750.00	

# Bid Tabulations

**Project #** : 608929  
**Location** : WILMINGTON  
**District** : 4  
**Description** : WILMINGTON- BRIDGE REPLACEMENT, W-38-003, BUTTERS ROW OVER MBTA

**Bids Open Date** : 12 Sep 2023  
**Contract #** : 123406

J F WHITE CONTRACTING CO						
Item #	Quantity	Units	Description	Unit Price	Amount	Unit Price
701.1	28.000	SY	CEMENT CONCRETE SIDEWALK AT DRIVEWAYS	\$85.00	\$2,380.00	Amount
701.2	50.000	SY	CEMENT CONCRETE PEDESTRIAN CURB RAMP	\$95.00	\$4,750.00	
702.	160.000	TON	HOT MIX ASPHALT SIDEWALK OR DRIVEWAY	\$200.00	\$32,000.00	
720.	25.000	EA	ROCKS REMOVED AND STACKED	\$260.00	\$6,500.00	
740.	55.000	MO	ENGINEER'S FIELD OFFICE AND EQUIPMENT (TYPE A)	\$3,600.00	\$198,000.00	
748.	1.000	LS	MOBILIZATION	\$550,000.00	\$550,000.00	
751.	95.000	CY	LOAM FOR ROADSIDES	\$100.00	\$9,500.00	
751.7	78.000	CY	COMPOST BLANKET	\$100.00	\$7,800.00	
755.35	1.000	LS	INLAND WETLAND REPLICATION AREA	\$25,000.00	\$25,000.00	
755.75	30.000	HR	WETLAND SPECIALIST	\$180.00	\$5,400.00	
755.76	1.000	LS	WETLANDS MONITORING REPORTS	\$10,000.00	\$10,000.00	
756.	1.000	LS	NPDES STORMWATER POLLUTION PREVENTION PLAN	\$4,360.00	\$4,360.00	
759.	1.000	LS	BIORETENTION AREA	\$25,000.00	\$25,000.00	
765.	3,300.000	SY	SEEDING	\$3.00	\$9,900.00	
765.21	15.000	LB	ANNUAL COVER CROP FROR NATIVE SEEDING	\$440.00	\$6,600.00	
765.451	20.000	LB	NATIVE SEED MIX/PART SHADE ROADSIDE MIX	\$440.00	\$8,800.00	
765.553	5.000	LB	SEED - WETLANS RIPARIAN MIX	\$550.00	\$2,750.00	
765.635	2,800.000	SY	NATIVE SEEDING AND ESTABLISHMENT	\$4.00	\$11,200.00	
767.121	3,960.000	FT	SEDIMENT CONTROL BARRIER	\$8.00	\$31,680.00	
767.13	440.000	FT	COIR FIBER ROLL	\$32.00	\$14,080.00	
767.9	100.000	SY	JUTE MESH	\$8.00	\$800.00	
769.	720.000	FT	PAVEMENT MILLING MULCH UNDER GUARD RAIL	\$10.00	\$7,200.00	
772.039	8.000	EA	ARBORVITAE- TECHY 5-6 FEET	\$420.00	\$3,360.00	
772.334	9.000	EA	JUNIPERUS VIRGINIANA 3-4 FEET	\$150.00	\$1,350.00	
774.639	4.000	EA	SPRUCE - WHITE 5-6 FEET	\$700.00	\$2,800.00	
775.431	2.000	EA	LOCUST - HONEY - SHADEMASTER 2-2.5 INCH CALIPER	\$820.00	\$1,640.00	

# Bid Tabulations

**Project #** : 608929  
**Location** : WILMINGTON  
**District** : 4  
**Description** : WILMINGTON- BRIDGE REPLACEMENT, W-38-003, BUTTERS ROW OVER MBTA

**Bids Open Date** : 12 Sep 2023  
**Contract #** : 123406

J F WHITE CONTRACTING CO						
Item #	Quantity	Units	Description	Unit Price	Amount	
776.517	7.000	EA	MAPLE - RED 2-2.5 INCH CALIPER	\$820.00	\$5,740.00	
789.333	18.000	EA	BAYBERRY SHRUB - NORTHERN 2-3 FEET	\$110.00	\$1,980.00	
790.633	9.000	EA	DOGWOOD - REDOSIER 2-3 FEET	\$110.00	\$990.00	
792.051	24.000	EA	MEADOW SWEET 18-24 INCH	\$55.00	\$1,320.00	
795.011	10.000	EA	VIBURNUM - NORTHERN ARROWWOOD 2-3 FEET	\$100.00	\$1,000.00	
795.019	5.000	EA	VIBURNUM - BLACK HAW 3-4 FEET	\$110.00	\$550.00	
795.189	8.000	EA	WITCH HAZEL - SPRING BLOOMING 2-3 FEET	\$100.00	\$800.00	
801.42	300.000	FT	4 INCH ELECTRICAL CONDUIT - TYPE NM (DOUBLE)	\$250.00	\$75,000.00	
804.777	1.000	LS	RELOCATION OF MBTA OVERHEAD WIRES	\$240,000.00	\$240,000.00	
806.4	1,880.000	FT	4 INCH ELECTRICAL CONDUIT TYPE RM - GALVANIZED STEEL	\$220.00	\$413,600.00	
811.23	2.000	EA	ELECTRIC HANDHOLE - SD2.023	\$8,080.00	\$16,160.00	
813.56	830.000	FT	IT FIBER CABLE	\$140.00	\$116,200.00	
813.57	600.000	FT	IT FIBER CABLE REMOVED AND RESET	\$180.00	\$108,000.00	
816.91	1.000	LS	TEMPORARY TRAFFIC SIGNAL RECONSTRUCTION LOCATION NO. 1	\$2,860.00	\$2,860.00	
816.92	1.000	LS	TEMPORARY TRAFFIC SIGNAL RECONSTRUCTION LOCATION NO. 2	\$2,860.00	\$2,860.00	
816.93	1.000	LS	TEMPORARY TRAFFIC SIGNAL RECONSTRUCTION LOCATION NO. 3	\$2,860.00	\$2,860.00	
816.94	1.000	LS	TEMPORARY TRAFFIC SIGNAL RECONSTRUCTION LOCATION NO. 4	\$2,860.00	\$2,860.00	
821.09	2.000	EA	UTILITY POLE - WOOD	\$16,000.00	\$32,000.00	
823.72	5.000	EA	HIGHWAY LIGHTING ARM AND LUMINAIRE REMOVED AND RESET	\$260.00	\$1,300.00	
832.	135.000	SF	WARNING-REGULATORY AND ROUTE MARKER - ALUMINUM PANEL (TYPE A)	\$14.00	\$1,890.00	
847.1	22.000	EA	SIGN SUP (N/GUIDE)+RTE MKR W/1 BRKWAY POST ASSEMBLY - STEEL	\$225.00	\$4,950.00	
852.	560.000	SF	SAFETY SIGNING FOR TRAFFIC MANAGEMENT	\$50.00	\$28,000.00	
853.1	50.000	EA	PORTABLE BREAKAWAY BARRICADE TYPE III	\$370.00	\$18,500.00	
853.21	230.000	FT	TEMPORARY BARRIER REMOVED AND RESET	\$40.00	\$9,200.00	

# Bid Tabulations

**Project #** : 608929  
**Location** : WILMINGTON  
**District** : 4  
**Description** : WILMINGTON- BRIDGE REPLACEMENT, W-38-003, BUTTERS ROW OVER MBTA

**Bids Open Date** : 12 Sep 2023  
**Contract #** : 123406

J F WHITE CONTRACTING CO						
Item #	Quantity	Units	Description	Unit Price	Amount	
853.23	400.000	FT	TEMPORARY BARRIER (TL-3)	\$150.00	\$60,000.00	
854.016	8,500.000	FT	TEMPORARY PAVING MARKINGS - 6 INCH (PAINTED)	\$1.00	\$8,500.00	
856.	1,500.000	DAY	ARROW BOARD	\$40.00	\$60,000.00	
856.12	4,400.000	DAY	PORTABLE CHANGEABLE MESSAGE SIGN	\$43.00	\$189,200.00	
859.	36,000.000	DAY	REFLECTORIZED DRUM	\$0.25	\$9,000.00	
864.22	10.000	EA	SYMBOLS FOR BIKE FACILITIES (PF)	\$275.00	\$2,750.00	
864.23	10.000	EA	ARROWS FOR BIKE FACILITIES (PF)	\$150.00	\$1,500.00	
866.106	2,400.000	FT	6 INCH REFLECTORIZED WHITE LINE (THERMOPLASTIC)	\$1.00	\$2,400.00	
866.112	425.000	FT	12 INCH REFLECTORIZED WHITE LINE (THERMOPLASTIC)	\$5.00	\$2,125.00	
867.106	2,800.000	FT	6 INCH REFLECTORIZED YELLOW LINE (THERMOPLASTIC)	\$1.00	\$2,800.00	
874.	6.000	EA	STREET NAME SIGN	\$330.00	\$1,980.00	
874.41	16.000	EA	TRAFFIC SIGN REMOVED AND DISCARDED	\$25.00	\$400.00	
903.	61.000	CY	3000 PSI, 1.5 INCH, 470 CEMENT CONCRETE	\$150.00	\$9,150.00	
905.	10.000	CY	4000 PSI, 3/8 INCH, 660 CEMENT CONCRETE	\$13,350.00	\$133,500.00	
910.1	2,000.000	LB	STEEL REINFORCEMENT FOR STRUCTURES - EPOXY COATED	\$8.00	\$16,000.00	
945.1	9,000.000	FT	DRILLED MICROPILE	\$350.00	\$3,150,000.00	
948.6	2.000	EA	MICROPILE VERIFICATION LOAD TEST	\$40,000.00	\$80,000.00	
948.61	22.000	EA	MICROPILE PROOF LOAD TEST	\$3,200.00	\$70,400.00	
950.6	1.000	LS	PERMANENT SUPPORT OF EXCAVATION FOR BRIDGE NO. W-38-003	\$650,000.00	\$650,000.00	
953.1	1,741.000	SY	TEMPORARY SUPPORT OF EXCAVATION	\$1.00	\$1,741.00	
986.2	2.000	CY	MODIFIED ROCKFILL	\$1,500.00	\$3,000.00	
988.01	150.000	SF	SEDIMENT FOREBAY PAVERS	\$85.00	\$12,750.00	
991.1	1.000	LS	CONTROL OF WATER - STRUCTURE NO. W-38-003	\$250,000.00	\$250,000.00	
994.01	1.000	LS	TEMPORARY PROTECTIVE SHIELDING BRIDGE NO. W-38-003	\$1.00	\$1.00	

Bid Tabulations

Project # : 608929  
Location : WILMINGTON  
District : 4  
Description : WILMINGTON- BRIDGE REPLACEMENT, W-38-003, BUTTERS ROW OVER MBTA

Bids Open Date : 12 Sep 2023  
Contract # : 123406

J F WHITE CONTRACTING CO						
Item #	Quantity	Units	Description	Unit Price	Amount	
995.01	1.000	LS	BRIDGE STRUCTURE, BRIDGE NO. W-38-003	\$5,068,000.00	\$5,068,000.00	
996.01	1.000	LS	WALL STRUCTURE, WALL NO. 1-Southwest Retaining Wall	\$685,000.00	\$685,000.00	
996.02	1.000	LS	WALL STRUCTURE, WALL NO. 2-Southeast retaining wall	\$670,000.00	\$670,000.00	
996.03	1.000	LS	WALL STRUCTURE, WALL NO. 3 - NORTHWEST RETAINING WALL	\$1,195,000.00	\$1,195,000.00	
996.04	1.000	LS	WALL STRUCTURE, WALL NO. 4 - NORTHEAST RETAINING WALL	\$1,000,000.00	\$1,000,000.00	
				Total :	\$19,418,986.00	